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PERFORMANCE WORK STATEMENT 
Contract Number EP-C-08-010 

Scientific Consulting Group 
Work Assignment Number: 3-51 

Title: Support EPA Risk Assessment Forum 

Project: CR.4 Guidelines & ERA Communications Supporting Documents 

Scope of Work Reference: 2.2 

Period of Performance: Date of Issuance through November 30, 2012 

Work Assignment COR: 
Lawrence Martin 
Office of Science Advisor 
U.S. EPA (81,05-R) 
Office of the Science Advisor 
1200 Pennsylvania Avenue, N.W. 
Washington, D.C. 20460 
Telephone: (202) 564-6497 
Fax: (202) 565-2910 

Alternate Work Assignment COR: 
Julie Fitzpatrick 
Office of Science Advisor 
U.S. EPA (8105-R) 
Office of the Science Advisor 
1200 Pennsylvania Avenue, N.W. 
Washington, D.C. 20460 
Telephone: (202) 564-4212 
Fax: (202) 565-2910 

Project Officer: Verla Sutton-Busby 
U.S. EPA (8102R) 
Office of Research and Development 
1200 Pennsylvania Avenue, N.W. 
Washi,ngton, D.C. 20460 
Telephone: (202) 564-6808 
Fax: (202) 565-2910 

1. 	BACKGROUND 

The Risk Assessment Forum (RAF) is developing background science papers to support 
the work of the Eco-Risk Oversight Committee working to enhance the use of ecological 
risk assessment in Agency decision making; and the Cumulative Risk Assessment (CRA) 
Technical Panel developing guidelines for CRA. I 

2. 	PURPOSE 



The purpose of this follow-on work assignment is to continue work initiated under WA 2- 
51 and WA 2-52 that remained uncompleted at the time of the end of the 2011 
performance period. 

3. 	TASKS 

Task Area 1: Prepare Work Plan and Cost Estimate 

The Contractor shall prepare its work plan, budget estimate, and schedule of deliverables, 
within 15 calendar days after receipt of work assignment 

The work assignment requires strong expertise in the design and execution 
dialog/question formation/interrogative discussion among contractor staff and 
discussants, and tools for communication between scientists and decision makers. 

Task Area 2: Support Technical Panel Interrogative Discussion of EPA Risk 
Assessors and Decision Makers 

i) Summarize, Evaluate Data from phone polls, and Report/Discuss Findings: 
Complete in March 31, 2012 

ii) Produce a summary and findings report 
iii) Present summary and findings report to the technical panel 

Task Area 3: Recommend Communication Tools: Complete in May 31, 2012 

Based on the findings of the engagement with risk assessors and decision makers in task 
area 2, the contractor shall recommend (with rationale) the preparation of: 

i) Guidance to risk assessors on how to engage decision makers in ERA design 
so the results of ERAs will be of value to them. 

ii) Guidance to risk assessors on how to present ERA information in a manner 
that makes it useful and important to decision makers. 

iii) Guidance to decision makers on ERA information and its utility in support of 
decision making: 

iv) Informational materials for managers on the nature of ecological risks. 
v) Webinar or seminar training or information sharing. 
vi) Other tools and products. 

Task Area 4- Respond to Comment and Final Technical Edit 

The RAF CRA Panel will already have reviewed and commented upon draft monographs 
prepared by the contractor in the preceding performance period under WA 2-52. 
Incomplete monographs requiring continued revision will receive additional hours to 
permit necessary compensation of consultants. The final revised drafts shall be provided 
to the EPA WA COR who will certify that all necessary edits have been performed. The 
contractor shall conduct a final technical edit on the revised drafts and prepare them for 
camera-ready reproduction. The EPA WA COR will approve the final deliverable. 

Deliverables: 6 monographs (total — including those that might already have been 
submitted under performance period 2), consistent with style guidelines for a technical 
scientific publication and camera-ready. 

4. SCHEDULE OF DELIVERABLES AND REPORTING REQUIREMENTS 
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Within five business days of receipt of work assignment, the contractor shall convene a 
conference call (not to exceed 1 hour) with the EPAWA COR, and appropriate contractor 
staff to clarify outstanding questions and confirm the schedule and specific tasks for the work 
assignment. 

The contractor shall hold weekly conference calls with the EPA WA COR to provide 
updates on project status, next steps, and resolve challenges. The contractor shall report 
the number of hours and funds expended on a monthly basis in each monthly report. The 
contractor shall initiate additional communications with the EPA WA COR should 
developments arise that will affect the conduct or schedule of this work assignment. 

The contractor shall participate in monthly to twice monthly technical panel conference 
calls and meetings. 

Due Date Product 
Task 1— Work plan and cost estimate Within 15 calendar days after receipt of 

work assi nment 
Task 2— Support Technical Panel Summarize, Evaluate Data from phone 
Interrogative Discussion of EPA Risk dialogs, and Report/Discuss Findings: 
Assessors and Decision Makers March 31, 2012 
Task 3— Recommend Communication Based on findings, the contractor shall 
Tools recommend the preparation of various 

ossible tools. May 31, 2012 
Task 4— Respond to Comment and Final 
Technical Edit June 30, 2012 
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